STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENI NG DATE 08/ 08/ 17 I'N LAKE COUNTY NEAR KELSEYVI LLE 08/ 09/ 17
CONTRACT NUMBER 01- OE6404 FROM 0.2 M SOUTH TO 0.2 M NORTH CONTRACT CCDE 'B
LOCATI ON 01- LAK-29-34.1/R34.5 OF CRUI CKSHANK ROAD 51 CONTRACT | TEM5
I NSTALL NB LEFT TURN POCKET FEDERAL Al D HSST-P029-(132)E
DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 13. 0%
PROPCSALS | SSUED 8 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 3 ENG NEERS EST 925, 522. 00 AMOUNT OVER 35, 510. 90 PERCENT OVER EST 3. 84
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 961, 032. 90 3 ARGONAUT CONSTRUCTORS 707 542-4862
00171432
360 SUTTON PLACE FAX 707 542-4897
SANTA RCSA CA 95407
2 996, 926. 40 1 GRANI TE CONSTRUCTI ON' COVPANY 707 467-4100
00000089
1324 S STATE STREET FAX 707 467-4143
UKI AH CA 95407
3 1, 282, 186. 85 2 STI MPEL- W EBELHAUS ASSOCI ATES 530 356-4454

I NC
1168 | NDUSTRI AL ST
REDDDI NG CA 96002

00605471
FAX 530 223-3879



01- OE6404
01- LAK-29-3
08/ 08/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 2
08/ 09/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AC DI KE
LI NCOLN CA

AC DI KE
LI NCOLN CA

AC DI KE
LI NCOLN CA

APPLY- A-LI NE, | NC

ANDERSON CA

APPLY- A-LI NE, | NC.

ANDERSON CA

APPLY- A- LI NE, | NC.

ANDERSON CA

APPLY- A- LI NE, | NC.

ANDERSON CA

APPLY- A-LI NE, | NC

ANDERSON CA

APPLY- A-LI NE, | NC.

ANDERSON CA

APPLY- A- LI NE, | NC.

ANDERSON CA

APPLY- A- LI NE, | NC.

ANDERSON CA

CONTI NUED ON NEXT PAGE

407417

407417

407417

562762

562762

562762

562762

562762

562762

562762

562762

| TEM 35 (32%

| TEM 36 (100%

PLACE AC DI KE

| TEM 1 (100%

| TEM 43 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%



01- OE6404
01- LAK-29-3
08/ 08/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 3
08/ 09/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APPLY- A-LI NE, | NC.
ANDERSON CA

H GHWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

CONTI NUED ON NEXT PAGE

, I NC.
., | NC.

I NC.

, I NC.

COo.
CO.
Co

H GAMAY SPECI ALTY CO., | NC
COo.
CO, INC
Co

I NC.

562762

1003147

1003147

1003147

1003147

1003147

1003147

1003147

401640

401640

401640

| TEM 6 (100%

| TEM 10 (100%

| TEM 3 (100%

| TEM 42 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 5 (100%

| TEM 7 (100%

| TEM 14 (100%

| TEM 25 (100%

| TEM 26 (100%



01- OE6404 Bl D211

01- LAK-29-3 PAGE 4

08/ 08/ 17 08/ 09/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 NI TTA EROSI ON CONTRCL | TEM 27 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 28 (100%
LOOM S CA 401640
OLI VEI RA FENCE | TEM 40 (100%
SANTA CLARA CA 404243
OLI VEI RA FENCE | TEM 41 (100%

SANTA CLARA CA 404243



01- OE6404
01- LAK-29-3
08/ 08/ 17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 5

08/ 09/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

621781

621781

621781

621781

562762

562762

562762

562762

562762

562762

562762

COLD PLANE AC PAVEMENT

| TEM 31 (11.2%

| TEM 39 (100%

REPLACE AC SURFACI NG

| TEM 1 (40. 6%

| TEM 43 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%



Bl DDER | D NAME AND ADDRESS

01- OE6404
01- LAK-29-3
08/ 08/ 17

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 6
08/ 09/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

562762

562762

562762

562762

562762

562762

562762

562762

562762

562762

562762

| TEM 51 (100%

| TEM 6 (100%

LEAD PLAN

PAVEMENT MARKER RETROREFLECTI VE- RECESSED

REMOVE PAI NTED TRAFFI C STRI PE

REMOVE THERMO TRAFFI C STRI PE

TEMP TRAFFI C STRI PE

THERMO PAVEMENT MARKI NG

12" RUMBLE STRI PE

4" THERMO STRI PE

8" THERMO STRI PE



01- OE6404 Bl D211

01- LAK-29-3 PAGE 7

08/ 08/ 17 08/ 09/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NI TTA EROSI ON CONTRCL COVPCST
LOOM S CA 401640
NI TTA EROSI ON CONTRCL ERCSI ON CONTRCL ( BONDED FI BER MATRI X)
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL FI BER ROLLS
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 14 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 25 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL | TEM 26 (100%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 27 (100%
LOOM S CA 401640
NI TTA ERCSI ON CONTRCL | TEM 28 (100%
LOOM S CA 401640
NI TTA EROSI ON CONTRCL MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL)
LOOM S CA 401640
NI TTA EROSI ON CONTRCL TEMP HYDRAULI C MULCH ( BONDED FI BER MATRI X)
LOOM S CA 401640
PAVEMENT MANAGEMENT SOLUTI ONS ( PMVB) | TEM 30 (100%
MJURRI ETA CA 989179

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

01- OE6404
01- LAK-29-3
08/ 08/ 17

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 8

08/ 09/ 17
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PAVEMENT MANAGEMENT SCOLUTI ONS ( PMVS)

MURRI ETA CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

CONTI NUED ON NEXT PAGE

989179

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

PREPAVI NG | NTERTI AL PROFI LER

ALTERNATI VE TEMP CRASH CUSHI ON

CHANNEL| ZER ( SURFACE MOUNTED)

CONSTRUCTI ON AREA S| GNS

DEL| NEATOR ( CLASS 2)

| TEM 10 (100%

| TEM 3 (100%

| TEM 4 (38.1%

| TEM 42 (100%

| TEM 45 (100%

| TEM 5 (100%



01- OE6404 Bl D211

01- LAK-29-3 PAGE 9

08/ 08/ 17 08/ 09/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 T AND S DVBE | TEM 7 (100%
ANDERSON CA 983087
T AND S DVBE | TEM 8 (100%
ANDERSON CA 983087
T AND S DVBE PORTABLE CHANGEABLE MESSAGE SI GN
ANDERSON CA 983087
T AND S DVBE RELOCATE ROADSI DE SI GN
ANDERSON CA 983087
T AND S DVBE TRAFFI C CONTROL SYSTEM
ANDERSON CA 983087
T AND S DVBE TYPE 111 BARRI CADE
ANDERSON CA 983087
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A.C. DIKE CO DI KE MACHI NE
LI NCOLN CA 407417
A. C. DIKE CO | TEM 35 (45%
LI NCOLN CA 407417
ANRAK CORPORATI ON GRI ND
SACRAMENTO CA 256390
ANRAK CORPORATI ON | TEM 30 (50%
SACRAMENTO CA 256390

CONTI NUED ON NEXT PAGE



01- OE6404
01- LAK-29-3
08/ 08/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 10
08/ 09/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK CORPCRATI ON
SACRAMENTO CA

ANRAK CORPCORATI ON
SACRAMENTO CA

ANRAK CORPORATI ON
SACRAMENTO CA

ANRAK CORPORATI ON
SACRAMENTO CA

APPI AN
EL SOBRANTE CA

APPI AN
EL SOBRANTE CA

APPI AN
EL SOBRANTE CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

256390

256390

256390

256390

024765

024765

024765

562762

562762

562762

562762

| TEM 31 (20%

| TEM 38 (100%

| TEM 39 (83%

PRE GRI ND

I TEM 1 (55%

| TEM 13 (100%

LCP

| TEM 1 (45%

| TEM 43 (100%

| TEM 46 (100%

| TEM 47 (100%



01- OE6404 Bl D211

01- LAK-29-3 PAGE 11

08/ 08/ 17 08/ 09/ 17
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APPLY- A- LI NE | TEM 48 (100%
ANDERSON CA 562762
APPLY- A- LI NE | TEM 49 (100%
ANDERSON CA 562762
APPLY- A- LI NE | TEM 50 (100%
ANDERSON CA 562762
APPLY- A- LI NE | TEM 51 (80%
ANDERSON CA 562762
APPLY- A- LI NE | TEM 6 (100%
ANDERSON CA 562762
APPLY- A- LI NE REM PAI NT
ANDERSON CA 562762
APPLY- A- LI NE RUVBLE MACHI NE
ANDERSON CA 562762
CINQUI NI AND PASSARI NO | NC. | TEM 23 (3%
SANTA ROSA CA 007935
CINQUI NI AND PASSARI NO | NC. | TEM 32 (2%
SANTA ROSA CA 007935
CINQUI NI AND PASSARI NO | NC. | TEM 33 (2%
SANTA ROSA CA 007935
CI NQUI NI AND PASSARI NO | NC. SURVEY AND STAKE
SANTA ROSA CA 007935

CONTI NUED ON NEXT PAGE



01- OE6404
01- LAK-29-3
08/ 08/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 12
08/ 09/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

T AND S DVBE, |INC
ANDERSON CA

T AND S DVBE, |INC
ANDERSON CA

T AND S DVBE, |NC
ANDERSON CA

T AND S DVBE, |NC
ANDERSON CA

T AND S DVBE, |INC
ANDERSON CA

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC.

ANDERSON CA

TEAM EES
ALAMEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAMVEDA CA

CONTI NUED ON NEXT PAGE

983087

983087

983087

983087

983087

983087

983087

983087

386026

386026

386026

| TEM 3 (100%

| TEM 4 (100%

| TEM 5 (100%

| TEM 7 (100%

| TEM 8 (100%

| TEM 10 (100%

| TEM 42 (100%

| TEM 45 (100%

| TEM 14 (100%

| TEM 16 (100%

| TEM 17 (100%



Bl DDER | D NAME AND ADDRESS

01- OE6404
01- LAK-29-3
08/ 08/ 17

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 13
08/ 09/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

TEAM EES
ALAMEDA CA

TEAM EES
ALAVEDA CA

TEAM ESS
ALAVEDA CA

TEAM ESS
ALAMVEDA CA

TEAM ESS
ALAMEDA CA

TEAM ESS
ALAVEDA CA

386026

386026

386026

386026

386026

386026

| TEM 18

| TEM 21

| TEM 25

| TEM 26

| TEM 27

| TEM 28

(100%

(100%

(100%

(100%

(100%

(100%



01- OE6404 Bl D211

01- LAK- 29- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
08/ 08/ 17 08/ 09/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 300. 00 1, 300. 00
2 100100 DEVELOP WATER SUPPLY LS LUMP SUM 30, 000. 00 30, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00 4. 500. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 43, 460. 00 43, 460. 00
5 120120 TYPE |11 BARRI CADE EA 15 95. 00 1,425.00
6 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 3, 870 1.35 5.224. 50
7 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 23 30. 00 690. 00
8 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 7, 000. 00 7,000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) LF 1,420 47.00 66, 740. 00
10 033421 ALTERNATI VE TEMPORARY CRASH CUSHI ON EA 2 3, 995. 00 7,990. 00
11 129150 TEMPORARY TRAFFI C SCREEN LF 1, 400 6.75 9, 450. 00
12 130100 JOB SI TE MANAGEMENT LS LUVP SUM 3, 500. 00 3,500. 00
13 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 850. 00 850. 00
14 130530 TEMPORARY HYDRAULI C MULCH SQYD 1, 260 2.00 2,520.00
( BONDED FI BER MATRI X)
15 130570 TEMPORARY COVER SQYD 1, 260 4.00 5, 040. 00
16 130610 TEMPORARY CHECK DAM LF 130 9. 90 1, 287. 00
17 130640 TEMPORARY FI BER ROLL LF 1, 000 5. 00 5, 000. 00
18 130650 TEMPORARY GRAVEL BAG BERM LF 500 7.50 3, 750. 00
19 130710 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 3, 250. 00 3, 250. 00
20 130730 STREET SVEEPI NG LS LUVP SUM 5, 000. 00 5, 000. 00
21 160110 TEMPORARY HI GH VI SI BI LI TY FENCE LF 1, 290 3. 80 4,902. 00
22 170103 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 10, 000. 00 10, 000. 00
23 190101 ROADVAY EXCAVATI ON cy 2,720 42.00 114, 240. 00
24 190185 SHOULDER BACKI NG TON 180 125. 00 22, 500. 00
25 210010 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 1 1, 650. 00 1, 650. 00
26 210250 FR%I )O\I CONTROL ( BONDED FI BER MATRI X) SQFT 22, 600 .25 5, 650. 00
SQFT
27 210350 FI BER ROLLS LF 2,810 5.35 15, 033. 50
28 210600 COVPOST SQFT 22, 600 .63 14, 238. 00
29 260203 CLASS 2 AGGREGATE BASE ( CY) cY 930 100. 00 93, 000. 00
30 390011 PREPAVI NG | NERTI AL PROFI LER LS LUVP SUM 6, 000. 00 6, 000. 00
31 390095 REPLACE ASPHALT CONCRETE SURFACI NG cY 90 600. 00 54, 000. 00
32 390132 HOT M X ASPHALT (TYPE A) TON 840 170. 00 142, 800. 00
33 390137 RUBBERI ZED HOT M X ASPHALT (GAP GRADED) TON 570 255. 00 145, 350. 00
34 393004 GECSYNTHETI C PAVEMENT | NTERLAYER SQYD 630 2. 60 1, 638. 00
(PAVI NG FABRI C)
35 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 1, 300 9. 00 11, 700. 00



01- OE6404 Bl D211

01- LAK-29-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15
08/ 08/ 17 08/ 09/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 394090 PLACE HOT M X ASPHALT SQYD 280 16. 00 4,480. 00
(M SCELLANEQUS AREA)
37 397005 TACK COAT TON 4 550. 00 2,200. 00
38 398100 REMOVE ASPHALT CONCRETE DI KE LF 480 5.50 2,640. 00
39 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 5, 920 3.70 21, 904. 00
40 800051 FENCE (TYPE WM METAL POST) LF 1, 850 20. 00 37, 000. 00
41 803040 REMOVE FENCE ( TYPE WM LF 1, 850 7.75 14, 337. 50
42 810180 DELI NEATOR ( CLASS 2) EA 18 60. 00 1, 080. 00
43 810250 PAVEMENT MARKER EA 170 28.50 4,845. 00
( RETROREFLECTI VE- RECESSED)

44 820220 REMOVE MARKER EA 9 11. 00 99. 00
45 820610 RELOCATE ROADSI DE SI GN EA 5 350. 00 1, 750. 00
46 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 8,970 .82 7, 355. 40
47 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 370 2.90 1, 073. 00
48 840515 THERMOPLASTI C PAVEMENT MARKI NG SOFT 210 8. 00 1, 680. 00
49 846020 REMOVE PAI NTED TRAFFI C STRI PE LF 880 1.30 1,144.00
50 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 2,150 2.30 4,945, 00
51 846051 12" RUMBLE STRIP STA 49 78. 00 3, 822.00

(ASPHALT CONCRETE PAVEMENT)
TOTAL 961, 032. 90



01- OE6404 Bl D211
01- LAK-29-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
08/ 08/ 17 08/ 09/ 17
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
1 3, 200. 00 3200. 00 4,090. 00 4090. 00
2 1, 500. 00 1500. 00 4,167.00 4167. 00
3 13, 500. 00 13500. 00 17, 838. 00 17838. 00
4 60, 000. 00 60000. 00 131, 463. 00 131463. 00
5 45. 00 675. 00 60. 00 900. 00
6 1.35 5224. 50 1.80 6966. 00
7 60. 00 1380. 00 73.00 1679. 00
8 4, 500. 00 4500. 00 4,374.00 4374. 00
9 30. 00 42600. 00 25.00 35500. 00
10 3, 150. 00 6300. 00 2,313.00 4626. 00
11 12. 00 16800. 00 14. 25 19950. 00
12 7,500. 00 7500. 00 20, 600. 00 20600. 00
13 750. 00 750. 00 1, 000. 00 1000. 00
14 1.95 2457.00 2.50 3150. 00
15 5.00 6300. 00 2.75 3465. 00
16 15. 00 1950. 00 10. 25 1332.50
17 6. 00 6000. 00 3.50 3500. 00
18 15. 00 7500. 00 15. 00 7500. 00
19 3, 500. 00 3500. 00 6, 223. 00 6223. 00
20 14, 000. 00 14000. 00 12, 900. 00 12900. 00
21 7.00 9030. 00 3.75 4837. 50
22 15, 000. 00 15000. 00 27,342.00 27342.00
23 40. 00 108800. 00 80. 90 220048. 00
24 80. 00 14400. 00 162. 50 29250. 00
25 1, 650. 00 1650. 00 660. 00 660. 00
26 .25 5650. 00 .42 9492. 00
27 5.35 15033. 50 4.85 13628. 50
28 .63 14238. 00 .72 16272. 00
29 105. 00 97650. 00 104. 00 96720. 00
30 2,200. 00 2200. 00 15, 110. 00 15110. 00
31 1, 200. 00 108000. 00 386. 70 34803. 00
32 200. 00 168000. 00 207. 25 174090. 00
33 225.00 128250. 00 323.10 184167. 00
34 1.00 630. 00 2.30 1449. 00
35 3.25 4225. 00 11. 00 14300. 00
36 12. 00 3360. 00 18. 35 5138. 00
37 500. 00 2000. 00 3, 300. 00 13200. 00
38 1.00 480. 00 5.50 2640. 00
39 2.00 11840. 00 3.18 18825. 60




01- OE6404 Bl D211

01- LAK-29-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 17
08/ 08/ 17 08/ 09/ 17
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
40 20. 00 37000. 00 32.50 60125. 00
41 9. 00 16650. 00 5.50 10175. 00
42 60. 00 1080. 00 80. 00 1440. 00
43 28.50 4845. 00 37.70 6409. 00
44 1.00 9. 00 77.00 693. 00
45 250. 00 1250. 00 330. 00 1650. 00
46 . 82 7355. 40 1.09 9777. 30
47 2.90 1073. 00 3.84 1420. 80
48 8. 00 1680. 00 10. 60 2226. 00
49 1.30 1144. 00 1.73 1522. 40
50 2.30 4945. 00 3.05 6557. 50
51 78. 00 3822. 00 142. 75 6994. 75

TOT 996, 926. 40 1, 282, 186. 85





